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W. W. CLYDE & CO
P.O. BOX 350
1375 NORTH MAIN STREET
SPRINGVILLE,UT 84663

Project No: HPP-I15-6(165)260
Project Name: I-15 Springville 400 South Interchange
Desc of Construction: Freeway Reconstruction
Estimate Completion date on or before 
County: UTAH (49)

UTAH COUNTY CONSTRUCTORS
1350 East Draper Parkway
Draper,UT 84020

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

11A - Bonds and Guarantees00122000* 690,000.00 344,460.00344,460.00690,000.00 655,000.00Lump 655,000.001
11B - Insurance and Insurance Certificates00122001* 149,500.00 138,000.00138,000.00149,500.00 200,000.00Lump 200,000.002
11C - Field Offices and Equipment00122002* 184,000.00 450,000.00450,000.00184,000.00 500,000.00Lump 500,000.003
11D - Quality Management Plan, Updates, and 00122003* 349,000.00 230,000.00230,000.00349,000.00 50,000.00Lump 50,000.004

Administration

11E - Safety Plan, Updates, and Administration00122004* 319,000.00 70,000.0070,000.00319,000.00 20,000.00Lump 20,000.005
11F - Public Information Plan, Updates, and 00122005* 20,000.00 87,510.0087,510.0020,000.00 140,000.00Lump 140,000.006

Administration

11G - Temporary Facilities and Equipment for 00122006* 151,000.00 500,000.00500,000.00151,000.00 300,000.00Lump 300,000.007
Design-Builder

11H - Temporary Facilities and Equipment for 00122007* 95,000.00 350,000.00350,000.0095,000.00 300,000.00Lump 300,000.008
Department

11I - Other Project Management Activities00122008* 1,460,073.65 550,000.00550,000.001,460,073.65 3,200,000.00Lump 3,200,000.009
                                                                                          Subtotal 3,417,573.65 2,719,970.00 5,365,000.00

10 - ROADWAY 2 - Independent Quality Firm (IQF)

12A - IQF Design00123000* 300,000.00 113,160.00113,160.00300,000.00 740,000.00Lump 740,000.0010
12B - IQF Construction00123001* 1,969,000.00 2,029,044.002,029,044.001,969,000.00 2,900,000.00Lump 2,900,000.0011

                                                                                          Subtotal 2,269,000.00 2,142,204.00 3,640,000.00

10 - ROADWAY 3 - Design

13A - Preconstruction Survey00517000* 67,000.00 75,000.0075,000.0067,000.00 120,000.00Lump 120,000.0012
13B - Geotechnical Investigations00517001* 345,000.00 115,000.00115,000.00345,000.00 240,000.00Lump 240,000.0013
13C - Environmental Work (Investigations, 00517002* 11,500.00 148,500.00148,500.0011,500.00 94,000.00Lump 94,000.0014

Documentation, Permitting, Plan Preperation, 

etc.)

13D - Landscape and Aesthetics00517003* 51,750.00 99,000.0099,000.0051,750.00 170,000.00Lump 170,000.0015
13E - Traffic Control Plans00517004* 57,500.00 35,750.0035,750.0057,500.00 350,000.00Lump 350,000.0016
13F - Design of Temporary and Permanent 00517005* 5,175,000.00 6,270,000.006,270,000.005,175,000.00 4,380,000.00Lump 4,380,000.0017

Work Through Final Design (Excludes 

Landscape)

13G - Design Support During Construction00517006* 258,750.00 763,875.00763,875.00258,750.00 1,050,000.00Lump 1,050,000.0018
13H - As-Built Drawings, Manuals, and Reports00517007* 57,500.00 220,000.00220,000.0057,500.00 72,000.00Lump 72,000.0019
13I - Other Design Activities00517008* 96,000.00 45,000.0045,000.0096,000.00 1,060,000.00Lump 1,060,000.0020

                                                                                          Subtotal 6,120,000.00 7,772,125.00 7,536,000.00

10 - ROADWAY 4 - Utility Relocations

15A.1 - American Fork City Fiber00573000* 1.00 1.001.001.00 2,000.00Lump 2,000.0021
15A.2 - American Telegraph (AT&T)00573001* 1.00 1.001.001.00 2,000.00Lump 2,000.0022
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P.O. BOX 350
1375 NORTH MAIN STREET
SPRINGVILLE,UT 84663

Project No: HPP-I15-6(165)260
Project Name: I-15 Springville 400 South Interchange
Desc of Construction: Freeway Reconstruction
Estimate Completion date on or before 
County: UTAH (49)

UTAH COUNTY CONSTRUCTORS
1350 East Draper Parkway
Draper,UT 84020

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

15A.3 - CentraCom Interactive00573002* 1.00 1.001.001.00 2,000.00Lump 2,000.0023
15A.4 - Verizon Business (formerly MCI)00573003* 92,000.00 1.001.0092,000.00 100.00Lump 100.0024
15A.5 - Questar Gas Company (IHP only)00573004* 3,500.00 172,500.00172,500.003,500.00 71,000.00Lump 71,000.0025
15A.6 - Questar Gas Company (HP only)00573005* 11,500.00 1.001.0011,500.00 8,000.00Lump 8,000.0026
15A.7 - Qwest00573006* 46,000.00 156,713.00156,713.0046,000.00 117,000.00Lump 117,000.0027
15A.8 - Qwest Long Distance00573007* 1.00 1.001.001.00 100.00Lump 100.0028
15B.9 - Rocky Mountain Power (Transmission)00573008* 287,500.00 40,000.0040,000.00287,500.00 69,000.00Lump 69,000.0029
15B.10 - Springville City Public Works00573010* 184,000.00 218,661.00218,661.00184,000.00 166,000.00Lump 166,000.0030
15B.11 - Springville City Electric00573011* 184,000.00 229,000.00229,000.00184,000.00 662,000.00Lump 662,000.0031
15B.12 - Utah County Fiber Optics00573012* 1.00 14,500.0014,500.001.00 3,000.00Lump 3,000.0032
15B.13 - Matson Springs00573013* 1.00 1.001.001.00 664,000.00Lump 664,000.0033
15B.14 - Springville Drainage District00573014* 1.00 1.001.001.00 332,000.00Lump 332,000.0034
15B.15 - Springville Irrigation Company00573015* 287,500.00 1,760,776.841,760,776.84287,500.00 332,000.00Lump 332,000.0035
15B.16 - Unknown (Cable or Fiber)00573016* 1.00 3,000.003,000.001.00 16,000.00Lump 16,000.0036
15B.17 - Wood Springs Irrigation Company00573017* 287,500.00 1.001.00287,500.00 113,000.00Lump 113,000.0037
15B.18 - Packard Irrigation Company00573018* 287,500.00 1.001.00287,500.00 56,000.00Lump 56,000.0038
15B.19 - Mill Pond Irrigation Company00573019* 287,500.00 1.001.00287,500.00 56,000.00Lump 56,000.0039

                                                                                          Subtotal 1,958,508.00 2,595,161.84 2,671,200.00

10 - ROADWAY 5 - Construction

16A - Mobilization (not to exceed 5% of 00726000* 3,650,000.00 2,545,604.002,545,604.003,650,000.00 1,500,000.00Lump 1,500,000.0040
Construction)

16B - Environmental Controls00726001* 80,000.00 60,250.0060,250.0080,000.00 120,000.00Lump 120,000.0041
16C - Demolition and Site Preparation00726002* 623,413.50 128,979.60128,979.60623,413.50 200,000.00Lump 200,000.0042
16D - Earthwork00726003* 11,883,680.15 7,692,103.487,692,103.4811,883,680.15 12,500,000.00Lump 12,500,000.0043
16E - Roadway00726004* 10,893,004.70 9,024,332.809,024,332.8010,893,004.70 10,295,000.00Lump 10,295,000.0044
16F - Drainage00726005* 2,575,633.00 3,287,247.763,287,247.762,575,633.00 2,500,000.00Lump 2,500,000.0045
16G - Bridges00726006* 17,756,270.00 15,284,463.4015,284,463.4017,756,270.00 15,342,000.00Lump 15,342,000.0046
16H - Retaining Walls00726007* 8,675,300.00 9,285,045.009,285,045.008,675,300.00 8,343,000.00Lump 8,343,000.0047
16I - Railroad00726008* 609,500.00 341,392.50341,392.50609,500.00 560,000.00Lump 560,000.0048
16J - Landscape00726009* 716,125.00 500,000.00500,000.00716,125.00 524,000.00Lump 524,000.0049
16K - Signs and Sign Support00726010* 318,000.00 747,378.86747,378.86318,000.00 510,000.00Lump 510,000.0050
16L - Traffic Signals00726011* 287,500.00 479,221.88479,221.88287,500.00 89,000.00Lump 89,000.0051
16M - Roadway Lighting00726012* 460,000.00 356,567.63356,567.63460,000.00 300,000.00Lump 300,000.0052
16N - Automated Traffic Management System 00726013* 647,000.00 699,439.50699,439.50647,000.00 550,000.00Lump 550,000.0053

(ATMS)

16O - Maintenance of Traffic (MOT)00726014* 1,792,500.00 1,875,465.771,875,465.771,792,500.00 1,650,000.00Lump 1,650,000.0054
16P - Alternative Geotechnical Instrumentation00726015* 30,000.00 155,250.00155,250.0030,000.00 190,000.00Lump 190,000.0055
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P.O. BOX 350
1375 NORTH MAIN STREET
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Project No: HPP-I15-6(165)260
Project Name: I-15 Springville 400 South Interchange
Desc of Construction: Freeway Reconstruction
Estimate Completion date on or before 
County: UTAH (49)

UTAH COUNTY CONSTRUCTORS
1350 East Draper Parkway
Draper,UT 84020
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Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

17 - Maintenance During Construction00728000* 37,000.00 276,480.00276,480.0037,000.00 115,000.00Lump 115,000.0056
                                                                                          Subtotal 61,034,926.35 52,739,222.18 55,288,000.00

75 - MISC BID 1 - Option

1Options00822000* 1.00 1.001.001.00 0.01Lump 0.0157
                                                                                          Subtotal 1.00 1.00 0.01

Total: 74,800,009.00 67,968,684.02 74,500,200.01

Percent of Engineer's Estimate: 99.60 %90.87 %
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CH2M HILL CONSTRUCTORS INC
9191 South Jamaica St
Englewood,CO 80112-5946

Project No: HPP-I15-6(165)260
Project Name: I-15 Springville 400 South Interchange
Desc of Construction: Freeway Reconstruction
Estimate Completion date on or before 
County: UTAH (49)

FLATIRON CONSTRUCTORS INC
12227 BUSINESS PARK DRIVE
DRAPER,UT 84020

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY 1 - Option

11A - Bonds and Guarantees00122000* 690,000.00 1,250,000.001,250,000.00690,000.00 1,459,400.00Lump 1,459,400.001
11B - Insurance and Insurance Certificates00122001* 149,500.00 800,000.00800,000.00149,500.00 50,000.00Lump 50,000.002
11C - Field Offices and Equipment00122002* 184,000.00 450,000.00450,000.00184,000.00 300,000.00Lump 300,000.003
11D - Quality Management Plan, Updates, and 00122003* 349,000.00 360,000.00360,000.00349,000.00 2,300,000.00Lump 2,300,000.004

Administration

11E - Safety Plan, Updates, and Administration00122004* 319,000.00 120,000.00120,000.00319,000.00 625,000.00Lump 625,000.005
11F - Public Information Plan, Updates, and 00122005* 20,000.00 340,000.00340,000.0020,000.00 225,000.00Lump 225,000.006

Administration

11G - Temporary Facilities and Equipment for 00122006* 151,000.00 200,000.00200,000.00151,000.00 1,000,000.00Lump 1,000,000.007
Design-Builder

11H - Temporary Facilities and Equipment for 00122007* 95,000.00 200,000.00200,000.0095,000.00 200,000.00Lump 200,000.008
Department

11I - Other Project Management Activities00122008* 1,460,073.65 4,000,000.004,000,000.001,460,073.65 6,500,000.00Lump 6,500,000.009
                                                                                          Subtotal 3,417,573.65 7,720,000.00 12,659,400.00

10 - ROADWAY 2 - Independent Quality Firm (IQF)

12A - IQF Design00123000* 300,000.00 400,000.00400,000.00300,000.00 1,500,000.00Lump 1,500,000.0010
12B - IQF Construction00123001* 1,969,000.00 2,700,000.002,700,000.001,969,000.00 5,500,000.00Lump 5,500,000.0011

                                                                                          Subtotal 2,269,000.00 3,100,000.00 7,000,000.00

10 - ROADWAY 3 - Design

13A - Preconstruction Survey00517000* 67,000.00 183,000.00183,000.0067,000.00 75,000.00Lump 75,000.0012
13B - Geotechnical Investigations00517001* 345,000.00 670,000.00670,000.00345,000.00 250,000.00Lump 250,000.0013
13C - Environmental Work (Investigations, 00517002* 11,500.00 130,000.00130,000.0011,500.00 140,000.00Lump 140,000.0014

Documentation, Permitting, Plan Preperation, 

etc.)

13D - Landscape and Aesthetics00517003* 51,750.00 250,000.00250,000.0051,750.00 150,000.00Lump 150,000.0015
13E - Traffic Control Plans00517004* 57,500.00 500,000.00500,000.0057,500.00 900,000.00Lump 900,000.0016
13F - Design of Temporary and Permanent 00517005* 5,175,000.00 3,150,000.003,150,000.005,175,000.00 4,750,000.00Lump 4,750,000.0017

Work Through Final Design (Excludes 

Landscape)

13G - Design Support During Construction00517006* 258,750.00 1,150,000.001,150,000.00258,750.00 3,000,000.00Lump 3,000,000.0018
13H - As-Built Drawings, Manuals, and Reports00517007* 57,500.00 250,000.00250,000.0057,500.00 225,000.00Lump 225,000.0019
13I - Other Design Activities00517008* 96,000.00 1,400,000.001,400,000.0096,000.00 550,000.00Lump 550,000.0020

                                                                                          Subtotal 6,120,000.00 7,683,000.00 10,040,000.00

10 - ROADWAY 4 - Utility Relocations

15A.1 - American Fork City Fiber00573000* 1.00 1.001.001.00 7,000.00Lump 7,000.0021
15A.2 - American Telegraph (AT&T)00573001* 1.00 1.001.001.00 7,000.00Lump 7,000.0022
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CH2M HILL CONSTRUCTORS INC
9191 South Jamaica St
Englewood,CO 80112-5946

Project No: HPP-I15-6(165)260
Project Name: I-15 Springville 400 South Interchange
Desc of Construction: Freeway Reconstruction
Estimate Completion date on or before 
County: UTAH (49)

FLATIRON CONSTRUCTORS INC
12227 BUSINESS PARK DRIVE
DRAPER,UT 84020

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

15A.3 - CentraCom Interactive00573002* 1.00 1.001.001.00 7,000.00Lump 7,000.0023
15A.4 - Verizon Business (formerly MCI)00573003* 92,000.00 1.001.0092,000.00 7,000.00Lump 7,000.0024
15A.5 - Questar Gas Company (IHP only)00573004* 3,500.00 10,000.0010,000.003,500.00 110,000.00Lump 110,000.0025
15A.6 - Questar Gas Company (HP only)00573005* 11,500.00 1.001.0011,500.00 40,000.00Lump 40,000.0026
15A.7 - Qwest00573006* 46,000.00 225,000.00225,000.0046,000.00 225,000.00Lump 225,000.0027
15A.8 - Qwest Long Distance00573007* 1.00 1.001.001.00 7,000.00Lump 7,000.0028
15B.9 - Rocky Mountain Power (Transmission)00573008* 287,500.00 45,000.0045,000.00287,500.00 75,000.00Lump 75,000.0029
15B.10 - Springville City Public Works00573010* 184,000.00 1,300,000.001,300,000.00184,000.00 300,000.00Lump 300,000.0030
15B.11 - Springville City Electric00573011* 184,000.00 310,000.00310,000.00184,000.00 300,000.00Lump 300,000.0031
15B.12 - Utah County Fiber Optics00573012* 1.00 1.001.001.00 5,000.00Lump 5,000.0032
15B.13 - Matson Springs00573013* 1.00 1.001.001.00 1,330,000.00Lump 1,330,000.0033
15B.14 - Springville Drainage District00573014* 1.00 1.001.001.00 275,000.00Lump 275,000.0034
15B.15 - Springville Irrigation Company00573015* 287,500.00 1.001.00287,500.00 1.00Lump 1.0035
15B.16 - Unknown (Cable or Fiber)00573016* 1.00 1.001.001.00 60,000.00Lump 60,000.0036
15B.17 - Wood Springs Irrigation Company00573017* 287,500.00 1.001.00287,500.00 1.00Lump 1.0037
15B.18 - Packard Irrigation Company00573018* 287,500.00 1.001.00287,500.00 1.00Lump 1.0038
15B.19 - Mill Pond Irrigation Company00573019* 287,500.00 1.001.00287,500.00 1.00Lump 1.0039

                                                                                          Subtotal 1,958,508.00 1,890,014.00 2,755,004.00

10 - ROADWAY 5 - Construction

16A - Mobilization (not to exceed 5% of 00726000* 3,650,000.00 2,500,000.002,500,000.003,650,000.00 4,600,000.00Lump 4,600,000.0040
Construction)

16B - Environmental Controls00726001* 80,000.00 300,000.00300,000.0080,000.00 375,000.00Lump 375,000.0041
16C - Demolition and Site Preparation00726002* 623,413.50 250,000.00250,000.00623,413.50 850,000.00Lump 850,000.0042
16D - Earthwork00726003* 11,883,680.15 10,000,000.0010,000,000.0011,883,680.15 4,500,000.00Lump 4,500,000.0043
16E - Roadway00726004* 10,893,004.70 14,000,000.0014,000,000.0010,893,004.70 10,650,000.00Lump 10,650,000.0044
16F - Drainage00726005* 2,575,633.00 1,200,000.001,200,000.002,575,633.00 3,200,000.00Lump 3,200,000.0045
16G - Bridges00726006* 17,756,270.00 14,400,000.0014,400,000.0017,756,270.00 16,000,000.00Lump 16,000,000.0046
16H - Retaining Walls00726007* 8,675,300.00 12,000,000.0012,000,000.008,675,300.00 14,250,000.00Lump 14,250,000.0047
16I - Railroad00726008* 609,500.00 450,000.00450,000.00609,500.00 250,000.00Lump 250,000.0048
16J - Landscape00726009* 716,125.00 500,000.00500,000.00716,125.00 500,000.00Lump 500,000.0049
16K - Signs and Sign Support00726010* 318,000.00 200,000.00200,000.00318,000.00 275,000.00Lump 275,000.0050
16L - Traffic Signals00726011* 287,500.00 400,000.00400,000.00287,500.00 375,000.00Lump 375,000.0051
16M - Roadway Lighting00726012* 460,000.00 300,000.00300,000.00460,000.00 875,000.00Lump 875,000.0052
16N - Automated Traffic Management System 00726013* 647,000.00 500,000.00500,000.00647,000.00 650,000.00Lump 650,000.0053

(ATMS)

16O - Maintenance of Traffic (MOT)00726014* 1,792,500.00 600,000.00600,000.001,792,500.00 1,500,000.00Lump 1,500,000.0054
16P - Alternative Geotechnical Instrumentation00726015* 30,000.00 150,000.00150,000.0030,000.00 150,000.00Lump 150,000.0055
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Project No: HPP-I15-6(165)260
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Desc of Construction: Freeway Reconstruction
Estimate Completion date on or before 
County: UTAH (49)

FLATIRON CONSTRUCTORS INC
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DRAPER,UT 84020

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

17 - Maintenance During Construction00728000* 37,000.00 100,000.00100,000.0037,000.00 650,000.00Lump 650,000.0056
                                                                                          Subtotal 61,034,926.35 57,850,000.00 59,650,000.00

75 - MISC BID 1 - Option

1Options00822000* 1.00 6,500,000.006,500,000.001.00 34,816,731.00Lump 34,816,731.0057
                                                                                          Subtotal 1.00 6,500,000.00 34,816,731.00

Total: 74,800,009.00 84,743,014.00 126,921,135.00

Percent of Engineer's Estimate: 169.68 %113.29 %


